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PROFESSIONAL SERVICES AGREEMENT

“This Agreement for professional services s entered into by and between the Board of Trustees of Hlinois State University (Owner) and the Architect-lngineer
identified below for the rendering of professional ser s by Engineer as required by Owner with regard to 1he Projeet described below. ‘The Project is to be
developed within the Construction Cost Budget set forth below which is included in the Total Project Budget. The Construction Cost Budget does include Architect-
Engincer's compensation, construction contingeney, Ownet's expenses and movable cquipment,

Project Description (including citation to program statement), Scope and Tocation: Provide Design and Constroction Observation services for the XXX Project.
See attached Architect-Engincer’s Proposal. Contract supersedes proposal.

Contract Document Order of Precedence

In the event of conflicts or discrepancies among the Contract Documents, the following priorities and order of precedence shall govern. Tn the event of a conflict
between lwo items that have the same priority of preference. the item with the later date shall govern. In case of anv inconsistency, conflict, or ambiguily among the
Contract Documents, the order the documents shall govern is listed in the following order:

1. The Agreement and Attachments 2. Purchase Order 3. Change Orders and/or written amendments to The Agreement 4. Specifications. 3. T.arge Scale Drawings
6. Small Scale Drawings 7. Drawing Noles

In the event of a conflict between two items that have the same priority ol preference. the item with the later date shall govern. Information identified in one Contract
Document and not identified in another shall not be considered a conflict or inconsistency.

Services are lo commence upon receipl of the executed Professional Services Agreement, and all services, including construction observation and bid administration
support if applicable, shall conclude no later than XX unless extended by mutually agreed and executed amendment.

Construction Cost Budget: XXXX

Completion Date for Programming Validation Phase described in Article I A: X (X) weeks after Contracts

Completion Date for Schematic Design Phase described in Ardicle T, A: X (X) weeks after Programming

Completion Date for Design Development Phase described in Article I B: X (X)) weeks after Schematic Design

Completion Date for Construction Document Phase described in Article 1. C: X (X) weeks after Design Development

Architeet-Engincer's Basie Fee deseribed in Artiele 11, B: Design & Observation (aligned with CDB fee handbook)

S XXKX Negotiated scope (define)

§ XXXX Professional Services (Base Fee %)
+5 XXXX Reimbursables

SXXXX Contract Amount

Special Consultant Maximum deseribed inArticle I, E, 1: Included in Basic Fee

Name and address of Architectural-Fngineer for notices:
X
X
X

Addresses of Owner for notices:

Board of Trustees and Tacilities Planning, Design & Conslruction
President's Office Campus Box 3390

Campus Box 1000 Illinois State University

Mlinois State University Normal, IL 61790-3390

Normal 1T, 61790-1000
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L ARCHITECT-ENGINEER'S SERVICES

The Architect-Engineer’s Basic Services shall consist of the phases described below, and include all architectural, structural, civil, mechanical, electrical engineering
and consulting services required by the scope of the project. The Architect-Engineer's Basic Services shall include new series of developed renderings at each phase
submission, reproduction of contract documents, telecommunications and similar expenditures. The Owner shall not reimburse the Architect-Engineer for such
expenditures except for travel as provided herein. The Architect-Engineer’s services are subject to the requirements of the Owner's “Design Guidelines and Facilities
Standards” and the available program information, aligned with the standards in effect in the year of the signed contract (2022), Illinois State University web site links
of which have been provided to Architect-Engineer and Architect-Engineer acknowledges receipt of said documents.

LA, PROGRAMMING VALIDATION / SCHEMATIC DESIGN PHASES

LA The Architect-Engineer shall make site inspections and consult with the Owner to ascertain the requirements of the Project. The Architect-Engineer shall
assist in programming validation and prepare schematic design studies leading to a recommended solution together with a general description of the Project for approval
by the Owner. Architect-Engineer shall provide electronic documents (PDF’s), via email to the University Architect, of the final programming and schematic design
studies as required by Owner. Prior to initial floor plan submittal aswell as prior to any subsequent submittals, A/E shall request room numbering sequence from ISU
Facilities Planning, Design and Construction and provide any necessary electronic files to do so. Room numbering sequences not provided by FPD&C will be
unacceptable.

LA2. The Architect-Engineer shall submit to the Owner a construction cost estimate and schedule at the completion of this phase based on current area, volume or
other unit costs. In the event that the total of such estimate exceeds the Construction Cost Budget, as set forth on page 1 of this Agreement, the Architect-Engineer
shall, upon the request of the Owner and without additional compensation, revise the schematic design studies and estimate in-a manner satisfactory to the Owner so
that the total of the revised estimate shall not exceed the Construction Cost Budget.

LA3. The Architect-Engineer shall provide all services and materials set forth in this phase by the date set forth on page 1 of this Agreement. Allow ten (10)
working days fer owner review and comment incerporation in subsequent submittals.

LB. DESIGN DEVELOPMENT PHASE

LB.1. The Architect-Engineer shall prepare from the approved schematic design studies the design development documents, consisting of plans, including
equipment layouts, elevations, sections, mechanical, electrical and other drawings and outline specifications to establish and illustrate the size and character of the
project in its essentials as to kinds of materials, types of structural, mechanical and electrical systems, site work and such other work as may be required. The Architect-
Engineer shall provide electrenic documents (PDF’s), via email to the University Architect, of the final design development documents. Prior to any floor plan
submittal, A/E shall request an updated room numbering sequence from ISU Facilities Planning, Design and Construction and provide any necessary electronic files to
do so. Room numbering sequences not provided by FPD&C will be unacceptable.

LB.2. The Architect-Engineer shall submit to the Owner a construction cost estimate and schedule at the completion of this phase. In the event that the total of such
estimate exceeds the Construction Cost Budget, the Architect-Engineer shall, upon the request of the Owner and without additional compensation, revise the design
development documents and estimate in a manner satisfactory to the Owner so that the total of the revised estimate shall not exceed the Construction Cost Budget.

LB.3. The Architect-Engineer shall provide all services and materials set forth in this phase by the date set forth on page 1 of this Agreement. Allow ten (10)
working days foer owner review and comment incerperation in subsequent submittals.

LC. CONSTRUCTION DOCUMENTS PHASE

LC.1. From the approved design documents, the Architect-Enginecr shall prepare the construction contract documents which set forth in detail the requirements for
all the architectural, structural, civil, mechanical, electrical and the assigned service connected equipment work, site work and utilities. The Architect-Engineer shall
assist in the preparation of the bidding information, including the Supplemental Conditions and other construction contract documents, as required by the Owner, in the
form prescribed by the Owner, hereinafter referred to as the Contract Documents.

L.C.2. At 50% completion of the Construction Documents Phase, all subsequent phases, as required, if 50% submittal deemed underdeveloped and including 100%
completion of the Construction Documents Phase, the Architect-Engineer shall submit for review. electronic documents (PDF's and the complete Revit Model -
latest version), via email to the University Architect.. Allow ten (10) working days for owner review and cemment incorperation in subsequent submittals.
Prior to any floor plan submittal, A/E shall request an updated room numbering sequence from ISU Facilities Planning, Design and Construction and provide any
necessary ¢lectronic files to do so.  Room numbering sequences not provided by FPD&C will be unacceptable. At the 50% and 100% phases a further construction
cost estimate, with base bid and alternates identified alighed with subdivisions (as required in Article I, C, 5), at the completion of this stage shall be submitted as well.
Said estimate shall be in sufficient detail to permit a review by Owner of the design for the purpose of making such changes, substitutions or reductions in the scope of
the work as may be necessary to keep the Project within the Construction Cost Budget. The reviews shall not be considered final approval of work completed.

L.C3. In the event that the total of such estimate exceeds the Construction Cost Budget, the Architect-Engineer shall, upon the request of the Owner and without
additional compensation, revise the working drawings, specifications and estimate in a manner satisfactory to the Owner so that the total of the revised estimate shall
not exceed the Construction Cost Budget.

1.C.4. The Architect-Engineer as part of its Basic Services shall prepare reflected ceiling plans and coordination drawings, where appropriate. All electrical
drawings shall be circuited, and all duct work shall be drawn double-lined. Proposed construction phasing schedule will be coordinated and submitted with each
required construction estimate(s).

LCS. If the Design Development Construction Cost Budget exceeds $250,000.00, the Architect-Engineer shall coordinate Construction Documents to comply with
the provisions of the Illinois Procurement Code (30 ILCS 500/30-30) regarding the preparation of separate specifications for equipment, labor and materials in
connection with each of the seven following subdivisions of the work included within the Project: (1) plumbing, (2) heating, piping, refrigeration, (3) automatic
temperature control systems, including the testing and balancing of such systems, (4) ventilating and distribution systems for conditioned air including testing and
balancing of such systems, (5) electrical wiring, (6) fire protection, and (7) general contract work.

1.C.6. In preparing working drawings and specifications, no significant deviation shall be made from the approved design development documents without first
obtaining the Owner's written approval for such change.
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LCT. The Architect-Engineer shall provide all of the services and materials set forth in this phase by the date set forth on page 1 of this Agreement. Allow ten (10)
working days for owner review and comment incorporation in subsequent submittals.

LD. BIDDING PHASE

LD.1. The Architect-Engineer shall assist the Owner in soliciting bids and, when directed by the Owner, attend in person a pre-bid conference at a date not less
than ten (10) days prior to the date of the bid opening at which conference the Owner's projected construction schedule may be presented.

1LD.2. The Architect-Engineer shall assist the Owner in the review and evaluation of bids received and submit an analysis and written recommendations for the
award of the construction contracts. If requested by the Owner, the Architect-Engineer shall submit the tabulated bid results and recommendations to the Board of
Trustees at a public meeting.

1LD.3. If the lowest bona fide bid exceeds the Construction Cost Budget, the Owner may authorize rebidding of the Project within a reasonable time. The
Architect-Engineer shall, upon the request of the Owner and without additional compensation, revise the working drawings and specifications to conform to the
Construction Cost Budget. The Architect-Engineer shall, without additional compensation, assist the Owner in rebidding the Project and in awarding and preparing
construction contracts following such rebidding.

LD.4. Within ten (10) working days of the issuance of the final addenda the Architect-Engineer shall provide electronic documents (PDF s and the complete Revit
Model - latest version, also upon request in AutoCAD .dwg format), via email to the University Architect, of a fully coordinated Construction Set incorporating all
addenda issued prior to receipt of bids.

LE. CONSTRUCTION PHASE

LE.1. The Construction Phase is herein defined as the period of time commencing with the receipt of the Prime Contractors executed contract with construction by
the contractors and terminating upon approval by the Owner of the final Certificate of Payment. During a period of one year from the date of approval of the final
Certificate of Payment, the Architect-Engineer shall, upon the request of the Owner, provide such services as are necessary in connection with the performance of
remedial work by the contractors or subcontractors, pursnant to the guarantee provisions of their respective contracts or subconfracts.

LE.2. The Architect-Engineer shall check and approve all shop drawings and samples and advise the contractors as to the Architect-Engineer's approval or
disapproval of such shop drawings or samples; prepare and process change orders; issue Certificates of Payment; prepare monthly construction progress reports, which
reports shall include an analysis of construction, field progress, anticipated delays and the reasons therefor; secure and deliver to the Owner insurance certificates,
waivers of lien, affidavits, written guarantees, operation and maintenance manuals, record drawings and other documentation required of the contractors including the
sworn statement of the names of all parties furnishing materials and labor, and of the amount due or to become due each, required by Section 5 of the Mechanic's Lien
Act of Illinois. The Architect-Engineer shall review the contractors” statements, waivers of lien and other evidence of payment and recommend action concerning
contractors’ periodic and final applications for payment. Prior to final payment by the Owner to the contractors and the Architect-Engineer, the Architect-Engineer shall
secure and deliver to the Owner waivers of lien from each prime contractor and each subcontractor and material supplier covering all payments certified by the
Architect-Engineer and an affidavit from each contractor stating that it has paid all bills incurred by it in connection with the Project. Where there is a prime contractor
or where the Owner has assigned the contracts with other contractors to a prime contractor, the Architect-Engineer shall perform the foregoing duties with respect to the
prime contractor, which prime contractor shall have been given the responsibility for coordination of all other contractors’ work.

LE.3. The Architect-Engineer shall review the progress of construction and endeavor to protect the Owner from deficiencies in the work of the contractors and
subcontractors. The Architect-Engineer shall examine critical materials and major items of equipment to be installed to ascertain that such materials and equipment
comply with the requirements of the Contract Documents. The Architect-Engineer shall observe the contractors' progress and shall endeavor tokeep the Project within
time requirements by recommending to the contractors and subcontractors the steps that would aid in restoring or maintaining the Project schedule. By issuing
recommendations to the Owner for payment to the contractors, the Architect-Engineer shall represent to the Owner that, to the best of its knowledge, information and
belief, the work is substantially in accordance with the Contract Documents and the amount of payments is justified. The Architect-Engineer and its consultants shall,
upon substantial completion, prepare the necessary punch lists and shall endeavor to close out the Project as quickly as feasible. Where there is a prime contractor or
where the Owner has assigned the contracts with other contractors to a prime contractor, the Architect-Engineer shall perform the foregoing duties with respect to the
prime contractor, which prime contractor shall have been given the responsibility for coordination of all other contractor's work.

LE.4. The Architect-Engineer shall provide field personnel for adequate on-site observation for the purpose of reviewing the progress and quality of the work and
to determine if the work is proceeding in accordance with the Contract Documents. On the basis of its on-site observation, the Architect-Engineer shall keep the Owner
informed of the progress of the work and shall use its best efforts to guard the Owner against defects and deficiencies in the work of the contractors. The Architect-
Engineer shall provide additional personnel qualified to examine all aspects of the Project, including, but not limited to, general construction, ¢lectrical and mechanical
aspects. The Architect-Engineer shall ensure that the project and its components function as intended in design at the completion of the work.

LE.S. If requested by the Owner, the Architect-Engineer shall make recommendations on any claims between the Owner and any contractor with whom the Owner
has a contract relating to the Project and on any other matters relating to the execution and progress of the work or the interpretation of the Contract Documents.

LE.6. Within 60 days of substantial completion and prior to final payment, the Architect-Engineer shall furnish electronic decuments (PDF's and the complete
Revit Model - latest versien), via email to the University Architect. The Architect-Engineer shall record all changes that have been made in the completed Project,
with special emphasis on electrical and mechanical work, and shall eradicate all work not constructed or installed so that said prints will be a final record of the work as
built reflecting only work actually constructed or installed. The Architect-Engineer shall be responsible for the correctness of said prints. Ten percent (10%) of the
Architect-Engineer's Basic Fee shall be retained by the Owner pending receipt by the Owner of said prints.

18 ARCHITECT-ENGINEER'S COMPENSATION

The Owner agrees to compensate the Architect-Engineer in accordance with the terms and conditions of this Agreement subject to the provisions of this Article.
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ILA. FINAL CONSTRUCTION COST

For the purpose of this agreement, the Owner and the Architect-Engineer agree that the Construction Cost Budget as set forth on page 1 shall be amended to Final
Construction Cost as follows:

For completed construction, the total cost of all such work.

For work not constructed, the Construction Cost Budget for the work not constructed or the lowest bona fide bid received from a qualified bidder for any and all such
work if said bid is lower than the Construction Cost Budget for the work not constructed.

For work for which no bids are received within the Construction Cost Budget for the work, the lesser of the latest construction cost estimate or the Construction Cost
Budget for the work.

IL.B. BASIC FEE

For the Architect-Engineer's Basic Services, as described in Article I, the Basic Fee shall be as set forth on page 1 of this Agreement. The Architect-Engineer shall not
receive compensation in addition to its Basic Fee for services provided by equipment or material manufacturers or suppliers. The base fee allowed will align with the
Illinois Capital Development Board (CDB) most current at effective date of the contract “Centralized Fee Negotiation Professional Services and Fees Handbook.” Any
exclusions to contract requirements will be deducted from that fee.

IL.C. ADDITIONAL SERVICES

If the Architect-Engineer shall be requested by the Owner in writing to perform services in addition to the Basic Services specified in Article I, the Architect-Engineer
shall negotiate an equitable adjustment in the Architect-Engineer's compensation based on the initial agreed upon base fee percentage of construction costs ata
maximum. That additional service fee will be based on the estimated cost of the change.

ILD. CHANGE ORDERS
ILD.1. No fee shall be deducted on credit change orders, except on adjustment of stated allowance, in which case the Basic Fee shall be reduced accordingly.

ILD.2. On additive change orders, with the exception of those listed in subparagraphs:3 and 4 below, the Architect-Engineer’s fee shall be computed as provided in
Section B of this Article.

ILD.3. On additive change orders occasioned by the Architect-Engineer's failure to design or specify correctly in the Contract Documents or to call to the attention of
the Owner in writing prior to receipt of bids any item or system necessary in or to the functioning of the Project or contained in the Owner's program or prerequisite
requirements which were known or should reasonably have been known by the Architect-Engineer at the time of the receipt of bids, no Architect-Engineer's fee shall be
paid.

ILD.4. On additive change orders occasioned by a change in or the removal of any item ot system incorporated in the Project, which change or removal is made
necessary by the failure of the Architect-Engineer to design; specify or supervise the construction or installation of such item or system in accordance with standard
architectural or engineering practice or, if such item or systemis included in the Owner's program or prerequisite requirements, in accordance therewith, provided such
program or prerequisite requirements were know or should reasonably have been known by the Architect-Engineer at the time of such construction or installation, no
Architect-Engineer's fee shall be paid.

ILD.5. On those change order requests initiated by the Owner, with the exception of those listed in subparagraphs 3 and 4 above, which cause the Architect-Engineer
undue expense and are not accepted as change orders, the Architect-Engineer's fee shall be as provided in Section C of this Article.

ILE. REIMBURSABLE EXPENSES

ILE.1.. Fees for special consultants as provided for in Article III shall be paid as reimbursable expenses of the Architect-Engineer for such services, subject to a
maximum reimbursement as set forth on page 1 of this Agreement.

ILE.2.. Illinois State University will reimburse travel in amounts not to exceed rates established by the State of Illinois Higher Education Travel Control Board. Illinois
State University web site links of which have been provided to Architect-Engineer and Architect-Engineer acknowledges receipt of said documents

ILF. TIME OF PAYMENT
Payment shall be made monthly in proportion to services performed to increase the compensation for Basic Services to the following percentages of the Basic Fee at the

completion of each phase of the work:
Programming / Schematic Design Phase 20%

Design Development Phase 40%
Construction Documents Phase 65%
Bidding Phase T0%
Construction Phase 90%
Submission of Record Drawings 100%

Include sample of current project status deliverable showing changes since last request and/or report of services (quantity) rendered during Construction observation
period.

Construction Phase billing to align with Construction percent completion.
Payments for additional services of the Architect-Engineer and for reimbursable expenses shall be made upon presentation of the Architect-Engineer's statement of

services rendered. No payment shall be made to the Architect-Engineer on account of additional services or reimbursable expenses unless such services or expenses
have been authorized in advance by the Owner in writing.
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II1. ARCHITECT-ENGINEER'S RIGHTS AND RESPONSIBILITIES
IILA. ARCHITECT-ENGINEER AS INDEPENDENT CONTRACTOR

The Architect-Engineer is an independent contractor and in providing services under this Agreement shall not represent to any third party that its authority is greater
than that granted to it under the terms of this Agreement.

II1.B. ARCHITECT-ENGINEER'S CONSULTANTS

Architect-Engineer shall employ, at its own expense, structural, mechanical, electrical, civil consultants, engineers and services presented in their qualification based
selection (QBS) submission, as may be required for the effective performance of the services herein described. Special consultants, as additionally requested by the
Cwner (i.€. pass thru Geotech and initial site topographical surveying), shall be selected jointly by the Architect-Engineer and the Owner. Recommendations or
suggestions from consultants shall be submitted by the Architect-Engineer to the Owner and after joint approval, shall be incorporated into the Contract Documents.
The Architect-Engineer shall not receive additional compensation for coordinating material submitted by consultants and incorporating it into the Contract Documents,
but shall perform such work as part of its Basic Services. The name of any consultants propesed to be employed to assist the Architect-Engineer in performing
engineering and other professional services shall be submitted to the Owner for approval in writing before employment, but, notwithstanding such approval, the
Architect-Engineer shall be responsible for the work of and payment to all consultants. Where such consultant's fee shall be paid out of an allowance included as part of
a construction contract, such allowance shall not be included in computing the Architect-Engineer's fee based on construction cost.

IIL.C. RECORDS OF TIME AND EXPENSES

The Architect-Engineer shall maintain records of its time, Direct Personnel Expenses ("DPE") and reimbursable expenses pertaining to any services performed on any
basis of unit time costs or reimbursable expense. Such records shall be kept on generally recognized accounting basis and shall be available to Owner or its authorized
representative during normal business hours.

For the purposes of this Agreement, Direct Personnel Expenses shall be considered gross salary and the cost of the employee's related statutory benefits, health
insurance, sick leave, holidays, vacations and participation in pension and profit sharing plans qualified and approved by the Internal Revenue Service., as negotiated
and approved by the university.

111.D. PROJECT CODES, STANDARDS, REGULATIONS AND OWNER'S POLICIES/PROCEDURES

The Architect-Engineer shall prepare the Contract Documents in accordance with all applicable codes, standards and regulations. The Architect-Engineer shall design
the Project in accordance with the policies and procedures of the Owner, copies of which have been provided Architect-Engineer and Architect-Engineer acknowledges
receipt of said documents.

IILE. COOPERATION WITH OWNER'S CONSULTANTS
The Architect-Engineer agrees to cooperate with any consultant retained by Owner.
IIL.F. ARCHITECT-ENGINEER'S NON-PERFORMANCE OR DELAY

The Architect-Engineer shall be liable to Owner for reasonable expenses incurred by Owner, including court costs, as the result of the Architect-Engineer's non-
performance or delay in the performance of the services required by the terms of this Agreement and to the extent not caused by persons or events beyond his control.
In order for the Architect-Engineer to complete its services within the time scheduled herein, the Architect-Engineer, without additional compensation, any be required
to increase the number of shifts or overtime operations; days of work, or all of them.

II1.G. LIABILITY OF THE ARCHITECT-ENGINEER - ERRORS AND OMISSIONS

The Architect-Engineer states that his consultants, subeontractors, agents, employees and officers shall possess the experience, knowledge and character necessary to
qualify them individually for the particular duties they perform in connection with the Project and shall promptly, upon notice or discovery, make necessary revisions or
corrections of errors, ambiguities, or omissions in its drawings and specifications for the Project without additional compensation. Acceptance of the Architect-
Engineer's drawings and specifications by Owner shall not relieve the Architect-Engineer of responsibility for subsequent corrections of its errors or omissions or for
the clarification of any such ambiguities in the drawings and specifications.

The Architect-Engineer shall also be liable to Owner for the cost of corrective work and repairs and replacement of work required as a result of errors, ambiguities or
omissions arising out of its failure to exercise reasonable care and skill, but only to the extent that such cost exceeds the cost Owner would have incurred had bids been
received upon the drawings, and specifications prepared without such errors, ambiguities, or omissions. Rework of specified constructed space due to Architect-
Engineer errors and negligence (excluding ambiguities or omissions) will be at the sole expense of the Architect-Engineer.

Notwithstanding the above provisions, it shall be the duties of Owner to make reasonable effort to mitigate damages attributable to the Architect-Engineer and accruing
to the Owner.

II1L.H. LEGAL RESPONSIBILITY

The Architect-Engineer shall perform all of its services in conformity with the standards of reasonable care and skill of the profession. The Architect-Engineer shall be
responsible for the performance of consultants or persons retained by the Architect-Engineer as if performed by it, but the Architect-Engineer shall not be responsible
for the performance of consultants or persons retained or employed by the Owner or others, or consultants Owner directs to be retained by the Architect-Engineer not
related to design or construction services.
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Owner's right to review the work of the Architect-Engineer as herein provided, shall not be construed as relieving the Architect-Engineer from its professional and legal
responsibility consistent with the services required under this Agreement.

IIL.L INDEMNIFICATION

The Architect-Engineer hereby agrees to indemnify, keep and save harmless, Owner, and the State of Illinois and their respective board members, officers, agents and
employees. In both individual and official capacities, against all suits, claims, damages, losses and expenses, including attorneys' fees which are the result of an error,
omission or negligent act of the Architect-Engineer or any of the employees or agents arising out of or resulting from the performance of service under this Agreement
except where such is due to the active negligence of the party secking to be indemnified. This provision is applicable to the full extent as allowed by the laws of the
State of Illinois and not beyond any extent which would render this provision void or unenforceable.

IIL.J. CONTRACTOR INDEMNIFICATION

Cwner shall require the contractor to defend, indemnify and hold harmless the Owner and the Architect-Engineer for all claims, damages, lawsuits and expenses,
against the Owner and the Architect-Engineer, including Attorneys' fees, arising out of or resulting from the performance of the work, except where such is due to the
active error, omission or negligence of the party secking to be indemnified.

IIL.K. INSURANCE

The Architect-Engineer has procured, or shall procure within two (2) weeks from the date hereof, and shall endeavor to keep in force with respect to its overall practice
until two (2) years after performance of this Agreement has been completed, the following insurance coverages and minimum limits of insurance as listed below.

Insurance Coverages Minimum Limits of Insurance
Worker’s Compensation and Occupational Diseases and Employer’s Liability 1... Illinois Statutory Limits or Statutory Limits
1. Worker's Compensation and Occupational Diseases in which the Contractor and‘or
2. Employer's Liability subcontractor is domiciled.
2. $500,000 per occurrence
Commercial General Liability (must include contractual liability) $1,000,000 per occurrence and 82,000,000 aggregate
Commercial Auto Liability (including owned, hired and non-owned coverage) Combined Single Limit $1,000,000 per
oceurrence
OR
Beodily Injury $1,000,000 per occurrence and Property
Damage $500,000 per occurrence
Professional Liability / Errors and Omissions $1,000,000 per occurrence and $2,000,000 aggregate

Umbrella liability insurance may be used to meet any of the above requirements.

Consultants to the Architect-Engineer must comply with the same insurance coverage requirements as the Architect-Engineer. Consultants shall submit the required
Certificate of Insurance through the Architect-Engineer.

The required insurance coverages shall not carry a deductible amount greater than Ten Thousand and 00/100 Dollars ($10,000.00) unless reviewed and approved of by
the Owner.

The insurance companies providing coverage must have a B+:VI or better rating in the current edition of Best’s K ey Rating Guide.

The Board of Trustees of Illinois State University shall be named as additional insured on the Commercial General Liability coverage. The following wording shall
appear on any Certificate of Insurance provided: “The Board of Trustees of Illinois State University is an additional insured for any liability arising from the activities
of the Architect-Engineer and/or Consultants performing work on behalf of the Architect-Engineer.”

If a policy is written on a claims-made basis and that policy is replaced or renewed, any retroactive date must coincide with, or precede commencement of services by
the Architect-Engineer or Consultant under this Contract. A claims-made policy that is replaced or not renewed must have an extended reporting period of not less than
two (2) years.

The Architect-Engineer shall furnish to the Owner all original Certificate(s) of Insurance evidencing the required coverage to be in force on the date of this contract no
less than three (3) business days prior to the commencement of services.

The Owner reserves the right to modify the requirements for insurance coverages and minimum limits to better fit requirements for the services provided.

IIL.L. MEETING RECORDS

The Architect-Engineer shall prepare the minutes for all conferences which it attends and shall promptly forward electrenic documents (PDF’s), via email to the
University Architect. The Architect-Engineer or its field representative shall conduct field observations at regular intervals with representatives of various trade and
contractors engaged in construction of the Project, prepare minutes of such observations and forward. electrenic documents {(FDF’s), via email to the University
Architect,

Iv. OWNER'S RIGHTS AND RESPONSIBILITIES

IV.A. TITLE TO DOCUMENTS

All of the documents and drawings prepared by the Architect-Engineer in fulfillment of this agreement shall be the property of the Owner, which shall have full right
and privilege to use, and to authorize others to use, said documents and drawings in any manner and for any purpose without permission from or payment to the
Architect-Engineer of any compensation in addition to that provided for in this agreement. The Owner agrees that the Architect-Engineer shall not be responsible for
the use or workability of working drawings and specifications prepared hereunder in connection with any project other than the project for which they were specifically
prepared. In the event that the Owner awards a contract for professional services in connection with the construction of the Project to a firm other than the Architect-
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Engineer or in the event that the Owner does not approve the construction of the Project, none of the rights and privileges of the Owner specified in this Article shall be
thereby diminished.

IV.B. INFORMATION PROVIDED BY OWNER

The Owner shall provide full information regarding its requirements for the Project at its expense, and the Architect-Engineer shall be entitled to rely on the accuracy
thereof.

v.C. OWNER PROVIDED SERVICES

Insofar as the furnishing of such services relate to the Owner's obligations with reference to the Project, the Owner shall furnish such legal, accounting and insurance
counseling services as may be necessary for the Project, and such anditing services as it may require to ascertain how or for what purposes the contractors used moneys
paid to the contractors under the construction contracts.

V. JOINT RIGHTS AND RESPONSIBILITIES
V.A. INTERPRETATION OF AGREEMENT

Owner shall determine every question of fact which may arise in relation to the interpretation of this Agreement and the Architect-Engineer's performance of its
respective obligations and responsibilities hereunder. In the event of an adverse decision, the Architect-Engineer's recourse shall be that granted to him by the Illinois
Court of Claims as set forth in the Illinois Court of Claims Act (I1l. Rev. Stats. Ch. 37, Sec. 439.1 et seq) or as otherwise provided by law. The Architect-Engineer shall
proceed diligently with the performance of this Agreement and in accordance with Owner's decision whether or not the Architect-Engineer has an active claim pending.
Continuation of the work shall not be construed as a waiver of any rights accruing to the Architect-Engineer.

V.B. CHANGES IN SCOPE

The Construction Cost Budget or Scope of the Project may be revised from time to time after the date hereof by Owner. Should Owner elect to change the Construction
Cost Budget or Scope of the Project to the extent that services to be performed by the Architect-Engineer are substantially altered, Owner and the Architect-Engineer
shall negotiate an equitable adjustment in the Architect-Engineer's compensation shall be adjusted as provided in Article I Section C.

V.C. PROJECT REPRESENTATIVES

The Architect-Engineer shall identify, in writing, one person who shall be designated Project Representative. Contact by the Owner with the Architect-Engineer shall
be through the Project Representative. The Owner shall identify, in writing, one person who shall be Owner's Representative. Owner's Representative shall have full
authority to make decisions connected with the Project and approve submissions, other than requests for payment, from Architect-Engineer. Contact by Architect-
Engineer with Owner shall be through Owner's Representative. Requests for payment shall require the approval of University Architect-Engineer.

V.D. NOTICES

Any notice or approval permitted or required herein shall be in writing and may be emailed, all charges prepaid. Any such notice shall be deemed to have been given
when placed in the United States mail or other delivery service addressed to the Architect-Engineer and the Owner at the addresses as shown on page 1 of this
Agreement or as amended in writing. One copy of notices to the Owner shall be delivered to each address of the Owner shown on page 1 of this Agreement.

VI. SUSPENSION OR TERMINATION OF CONTRACT
VIA. SUSPENSION

The Owner may suspend this agreement on thirty (30) days' written notice for a maximum period of twelve (12) months. In the event of suspension of this agreement
not occasioned by default of the Architect-Engineer, the Architect-Engineer shall be paid for services performed prior to the suspension date, pursuant to the provisions
of Article II, Section F. Payment for services suspended at an intermediate stage, at which the percentage of completion of services any be difficult to determine, shall,
if the parties hereto cannot agree to such percentage, be made in accordance with Article I, Section C for services in the phase under way at the time of suspension,
plus the percentage due for previous phases as set forth in Article IT, Section F. In the event a suspended project is reactivated, consideration shall be given for fees
previously paid. The Architect-Engineer shall deliver to the Owner all design documents, reports, working drawings and specifications which have been prepared by
the Architect-Engineer as of the date of such termination or suspension prior to final payment.

VLB. TERMINATION FOR LACK OF APPROPRIATIONS

Obligations of Owner will cease immediately without penalty of further payment being required if in any fiscal year the Illinois General Assembly or Federal funding
source fails to appropriate or otherwise make available sufficient funds for this Agreement.

VI.C. FORCE MAJEURE

It is agreed that no claim for damages, losses or liability may be made by either party upon the occurrence of any circumstance, whether directly or indirectly, beyond
the control of either party (including without limitation strikes, work stoppages, accidents, acts of war or terrorism, civil or military disturbances, nuclear or natural
catastrophes or acts of God, business interruptions, disease, national or local emergency, government action or inaction, travel restrictions, loss or malfunctions of
utilities, communications or computer (software and hardware) services (“a Force Majeure Event™)), to the extent that such circumstance delays or otherwise makes it
illegal or impossible for a party to satisfy its performance obligations under the Agreement. In the event of a Force Majeure Event, the parties agree to negotiate in
good faith any modifications of the terms of this Agreement that may be necessary or appropriate in order to resume performance obligations under the Agreement.
However, the contract is subject to termination/cancellation by the non-declaring party, unless the parties mutually agree, in writing, to amend the Agreement. As soon
as reasonably practicable after a Force Majeure Event occurs, the non-declaring party will provide a written notice to the other party (or parties) that specifies the
Agreement termination date. In the event of a termination due to a Force Majeure Event, the Vendor will refund to University all recoverable expenses and 50% of any
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documented, reasonable, nonrecoverable expenses incurred by Vendor prior to the date of termination. Vendor agrees to provide University with documentation,
acceptable to the University, in its sole discretion, that details reasonable, nonrecoverable expenses retained by Vendor relating to the Force Majeure Event.

VI.D. TERMINATION - GENERAL

The Owner may terminate this Agreement on thirty (30) days' written notice to Architect-Engineer. In the event termination is not occasioned by default of the
Architect-Engineer, Architect-Engineer shall be paid for services performed prior to the termination date pursuant to the schedule in Article II, Section F based upon
percentage of completion. Payment for services terminated at an intermediate stage, at which the percentage of completion of services may be difficult to determine,
shall, if the parties hereto cannot agree to such percentage, be made in accordance with Article II, Section C for services in the phase under way at the time of
termination, plus the percentage due for previous phases as set forth in Article I, Section F. Upon termination, Architect-Engineer shall deliver to Owner all reports
and drawings which have been prepared by Architect-Engineer as of the date of termination prior to final payment.

VIL GENERAL PROVISIONS

VILA. WAIVER

The waiver by either party of any breach of this Agreement shall not constitute a waiver of any succeeding breach.
VILB. COUNTERPARTS

This Agreement may be executed in any number of counterparts, any of which shall be deemed an original.
VILC. APPLICATION OF ILLINOIS LAW AND CONSENT TO JURISDICTION

This Agreement shall be construed in accordance with and governed by the laws of the State of Illinois.. Jurisdiction for any legal action arising from or in connection
with this Agreement shall be limited to the State of Illinois.

VILD. ENTIRE AGREEMENT

This agreement and attached Certifications and Additional Terms constitute the entire agreement between the parties hereto and can be modified only by written
amendment.

IN WITNESS WHEREOF, the Architect-Engineer and the Owner, for themselves, their successors, executors, administrators and assigns, have caused this Agreement
to be executed.

X
X
X

By:

Name;

Title:

Date:

The Board of Trustees of
Illinois State University

By:

Name: Emest Olson

Title: Director of Purchases
Date:
Tllinois State University Professional Services Agreement pe. 8
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Certifications and Terms

Vendor acknowledges and agrees that compliance with this subsection in its entirety for the term of any resulting contract and any
renewals is a material requirement and condition of the contract. By executing the contract Vendor certifies compliance with this
subsection in its entirety, and is under a continuing obligation to remain in compliance and report anynon-compliance.

This subsection, in its entirety, also applies to subcontractors used on this contract. Vendor shall include these Standard Certifications
in any subcontract used in the performance of the contract using the Standard Subcontractor Certification form provided by the State.

If the contract extends over multiple fiscal years, including the initial term and all renewals, Vendor and its subcontractors shall confirm
compliance with this section in the manner and format determined by the State by the date specified by the State and in no event later
than July 1 of each year that the contract remains in effect.

If the Parties determine that any certification in this section is not applicable to the contract it may be stricken without affecting the
remaining subsections.

1. As part of each certification, Vendor acknowledges and agrees that should Vendor or its subcontractors provide false
information, or fail to be or remain in compliance with the Standard Certification requirements, one or more of the
following sanctions will apply:

e the contract may be void by operation of law,

e the State may void the contract, and

e the Vendor and it subcontractors may be subject to one or more of the following: suspension,debarment, denial
of payment, civil fine, or criminal penalty.

Identifying a sanction or failing to identify a sanction in relation to any of the specific certifications does not waive imposition
of other sanctions or preclude application of sanctions not specifically identified.

2, Vendor certifies it and its employees will comply with applicable provisions of the United States Civil Rights Act, Section
504 of the Federal Rehabilitation Act, the Americans with Disabilities Act, and applicable rules in performance of this
contract.

3. This applies te individuals, sole proprietorships, partnerships and LLCs, but is otherwise not applicable. Vendar, if an

individual, sole proprietor, partner or an individual as member of a LLC, certifies he/she is nat in default on an educational
loan. 5 ILCS 385/3.

4 Vendor certifies that is has reviewed and will comply with the Department of Employment Security Law (20 ILCS
1005/1005-47) as applicable.

g, This applies only to certain service contracts and does NOT include contracts for professional or artistic services. To
the extent there was a current Vendor providing the services covered by this contract and the employees of that Vendor
who provided those services are covered by a collective bargaining agreement, Vendor certifies (i} that it will offer to
assume the collective bargaining obligations of the prior employer, including any existing collective bargaining agreement
with the bargaining representative of any existing collective bargaining unit or units performing substantially similar work
to the services covered by the contract subject to its bid or offer; and (i} that it shall offer employment to all employees
currently employed in any existing bargaining unit who perform substantially similar work to the work that will be
performed pursuant to this contract. This does not apply to heating, air conditioning, plumbing and electrical service
contracts. 30 ILCS 500/25-80.

6. Vendor certifies it has neither been convicted of bribing or attempting to bribe an officer or employee of the State of
lllinois or any other State, nor made an admission of guilt of such conduct that is a matter of record. 30 ILCS500/50-5.

Fa If Vendor has been convicted of a felony, Vendor certifies at least five years have passed after the date of completion of
the sentence for such felony, unless no person held responsible by a prosecutor’s office for the facts upon which the

conviction was based continues to have any involvement with the business. 30 ILCS 500/50-10.

Certifications -
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8. If Vendor or any officer, director, partner, or other managerial agent of Vendor has been convicted of a felony under the
Sarbanes-Oxley Act of 2002, or a Class 3 or Class 2 felony under the lllinois Securities Law of 1953, Vendor certifies at
least five years have passed since the date of the conviction. Vendor further certifies that it is not barred from being awarded
a contract. 30 ILCS 500/50-10.5

9. Vendor certifies it is not barred from having a contract with the State based upon violating the prohibitions related to
either submitting/writing specifications or providing assistance to an employee of the State of lllinois by reviewing,
drafting, directing, or preparing any invitation for bids, a request for proposal, or request of information, or similar
assistance (except as part of a public request for such infoermation). 30 ILCS 500/50-10.5(e).

10. Vendor certifies that it and its affiliates are not delinquent in the payment of any debt to the State (or if delinquent have
entered into a deferred payment plan to pay the debt. 30 ILCS 500/50-11, 50-60.

11. Vendor certifies that it and all affiliates shall collect and remit lllinois Use Tax on all sales of tangible personal property
into the State of lllinois in accordance with provisions of the lllinois Use Tax Act. 30 ILCS 500/50-12.

12. Vendor certifies that it has not been found by a court or the Pollution Control Board to have committed a willful or
knowing viclation of the Environmental Protection Act within the last five years, and is therefore not barred from being
awarded a contract. 30 ILCS 500/50-14.

13. Vendor certifies it has neither paid any money or valuable thing to induce any person to refrain from bidding on a State
contract, nor accepted any money or other valuable thing, or acted upon the promise of same, for not bidding on a State
contract. 30 ILCS 500/50-25.

14. Vendor certifies it has read, understands and is not knowingly in violation of the “Revolving Door” provisions of the lllinois
Procurement Code. 30 ILCS 500/50-30.

158. Vendor certifies that if it hires a person required to register under the Lobbyist Registration Act to assist in obtaining any
State contract, that none of the lobbyist’s costs, fees, compensation, reimbursements or other remuneration will be
billed to the State. 30 ILCS 500/50-38.

16. Vendor certifies that it will not retain a person or entity to attempt to influence the cutcome of a procurement decision
for compensation contingent in whole or in part upon the decision or procurement. 30 ILCS 500/50-38.

17. Vendor certifies it will report to the lllinois Attorney General and the Chief Procurement Officer any suspected collusion
or other anti-competitive practice among any bidders, offerors, contractors, proposers, or employees of the State. 30
ILCS 500/50-40, 50-45, 50-50.

18. Vendor certifies that if it is awarded a contract through the use of the preference required by the Procurement of
Demestic Products Act, then it shall provide products pursuant to the contract or subcontract that are manufactured in
the United States. 30 ILCS 517.

19, Vendor certifies steel products used or supplied in the performance of a contract for public works shall be manufactured
or produced in the United States, unless the executive head of the procuring Agency/University grants an exception. 30
ILCS 565.

20. Drug Free Workplace
201 If Vendor employs 25 or more employees and this contract is worth maore than 55,000, Vendor certifies it will

provide a drug free workplace pursuant to the Drug Free Workplace Act

20.2 If Vendor is an individual and this contract is worth more than $5000, Vendor certifies it shall not engage in the
unlawful manufacture, distribution, dispensation, possession, or use of a controlled substance during the performance
of the contract. 30 ILCS 580.

21. Vendor certifies that neither Vendor nor any substantially owned affiliate is participating or shall participate in an

international boycott in viclation of the U.S. Export Administration Act of 1979 or the applicable regulations of the United
Certifications -
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States Department of Commerce. 30 ILCS 582.

Vendor certifies that no foreign-made equipment, materials, or supplies furnished to the State under the contract have
been or will be produced in whole or in part by forced labor or indentured labor under penal sanction. 30 ILCS583.

Vendor certifies that no foreign-made equipment, materials, or supplies furnished to the State under the contract have
been produced in whole or in part by the labor of any child under the age of 12. 30 ILC5584.

This applies to information technology contracts and is otherwise not applicable. Vendor certifies that information
technology, including electronic information, software, systems and equipment, developed or provided under this
contract comply with the applicable requirements of the lllinois Information Technology Accessibility Act Standards as
published at (www.dhs.state.il.us/iitaa}. 30 ILCS 587.

This only applies to vendors who own residential buildings but is otherwise not applicable. Vendor certifies, if it owns
residential buildings, that any violation of the Lead Poisoning Prevention Act has been mitigated. 410 ILCS45.

Vendor certifies it has not been convicted of the offense of bid rigging or bid rotating or any similar offense of any state
or of the United States. 720 ILCS 5/33 E-3, E-4.

Vendor certifies it complies with the lllincis Department of Human Rights Act and rules applicable to public contracts,
which include providing equal employment opportunity, refraining from unlawful discrimination, and having written
sexual harassment policies. 775 ILCS 5/2-105.

Vendor certifies it does not pay dues to or reimburse or subsidize payments by its employees for any dues or fees to any
“discriminatory club.” 775 ILCS 25/2.

Vendor warrants and certifies that it and, to the best of its knowledge, its subcontractors have and will comply with
Executive Order No. 1 {2007). The Order generally prohibits Vendors and subcontractors from hiring the then-serving
Governot’s family members to lobby procurement activities of the State, or any other unit of government in lllinois
including local governments if that procurement may result in a contract valued at over $25,000. This prohibition also
applies to hiring for that same purpose any former State employee who had procurement authority at any time during
the one-year period preceding the procurement lobbying activity.

Vendor certifies that if an individual, sole proprietor, partner or an individual as a member of a LLC, he/she has not
received an early retirement incentive prior to 1993 under Section 14-108.3 or 16-133.3 of the lllinois Pension Code or
an early retirement incentive on or after 2002 under Section 14-108.3 or 16-133.3 of the lllinois Pension Code. 30 ILCS
105/15a; 40 ILCS 5/14-108.3; 40 1LCS 5/16-133

Vendor certifies that it has read, understands, and is in compliance with the registration requirements of the Elections
Code (10 ILCS 5/9-35) and the restrictions on making political contributions and related requirements of the lllinois
Procurement Code. Vendor will not make a political contribution that will violate these requirements. 30 ILCS 500/20-
160 and 50-37.

A person (other than an individual acting as a sole proprietor) must be a duly constituted legal entity and authorized to
transact business or conduct affairs in lllinois prior to submitting a bid or offer. If you do not meet these criteria, then
your bid or offer will be disqualified. 30 ILCS 500/20-43.

Additional Terms:

Assignment and Subcontracting: (30 ILCS 500/20-120 } Any contract may not be assigned or transferred in whole or
in part by Vendor without the prior written consent of the University. For purposes of this section, subcontractors

are those specifically hired by the Vendor to perform all or part of the work covered by the contract. Vendor shall

describe the names and addresses of all subcontractors to be utilized by VYendor in the performance of the resulting
contract, together with a description of the work to be performed by the subcontractor and the anticipated amount
of money that each subcontractor is expected to receive pursuant to a subsequent contract. Vendor shall notify the
University in writing of any additional or substitute subcontractors hired during the term of a resulting contract, and
shall supply the names and addresses and the expected amount of money that each new or replaced subcontractor
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will receive pursuant to the Contract. All subcontracts must include the same certifications and disclosures that
Vendor must make as a condition of their contract.

Audit / Retention of Records: (30 ILCS 500/20-65) Vendor and its subcontractors shall maintain bocks and records
relating to the performance of the resulting contract or subcontract and necessary to support amounts charged to
the University. Books and records, including information stored electronically, shall be maintained by the Vendor
for a period of three years from the later of the date of final payment under the contract or completion of the
contract, and by the subcontractor for a period of three years from the later of final payment under the term or
completion of the subcontract. If federal funds are used to pay contract costs, the Vendor and its subcontractors
must retain its records for a minimum of five years after completion of work. Books and records required to be
maintained under this section shall be available for review or audit by representatives of: the University, the Auditor
General, the Executive Inspector General, the Chief Procurement Officer, State of lllinois internal auditors or other
governmental entities with monitoring authority, upon reasonable notice and during normal business hours. Vendor
and its subcontractors shall cooperate fully with any such audit and with any investigation conducted by any of
these entities. Failure to maintain books and records required by this section shall establish a presumption in favor
of the University for the recovery of any funds paid by the University under the contract for which adequate books
and records are not available to support the purported disbursement. The Vendor or subcontractors shall not
impose a charge for audit or examination of the Vendor’s books and records.

Availability of Appropriation (30 ILCS 500/20-60}): Any resulting contract is contingent upon and subject to the
availability of funds. The University, at its sole option, may terminate or suspend this contract, in whole or in part,
without penalty or further payment being required, if the lllinois General Assembly or the federal funding source
fails to make an appropriation sufficient to pay such obligation. If funds needed are insufficient for any reason, the
University has discretion on which contracts will be funded.

Transportation Sustainability Procurement Program Act (30 ILCS 530/10 (b): All contracts for freight, small package
delivery, and any transportation of cargo require providers to report the amount of energy the service provider
consumed to provide those services to the State and the amount of associated greenhouse gas emissions, including
energy use and greenhouse gases emitted as a result of the provider's use of electricity in its facilities and the energy
use and greenhouse gas emissions by the service provider’s subcontractaors in the performance of those services.

Expatriated Entity: For purposes of this provision, an expatriated entity is an entity that meets the definition

outlined in 30 ILCS 500/1-15.120. Per 30 ILCS 500/50-17, no business or member of a unitary business group, as

defined in the lllinois Income Tax Act, shall enter into a contract with a State agency under this Code if that business

or any member of the unitary business group is an expatriated entity unless the Chief Procurement Officer:

a) Has determined the contract is awarded as a sole source; or

b) the purchase is of pharmaceutical products, drugs, biclogics, vaccines, medical supplies, or devices used to
provide medical and health care or treat disease or used in medical or research diagnostic tests, and medical
nutritionals regulated by the Food and Drug Administration under the Federal Food, Drug, and Cosmetic Act.

Sexual Harassment Policy: Per 30 ILCS 500/50-80, Vendor agrees that it has a sexual harassment palicy that meets
the requirements of or is otherwise in accordance with Section 2-105 of the lllinais Human Rights Act (775 ILCS 5/2-
105). Vendor agrees to pravide a copy of the policy to the University upon request.
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